

切盛計画集計表											
路線名： 押谷線 2 工区											
NO. 9～NO. 11+2. 70 L =42. 70m											
作業項目		合計		礫質土		軟岩 I A					
										m 4	平均距離
総掘削量	CA5	L	594. 38	L	462. 26	L	132. 12				
		C	456. 80	C	346. 70	C	110. 10				
			495. 32		385. 22		110. 10				
	CA1	L	274. 20	L	31. 02	L	243. 18				
		C	225. 92	C	23. 27	C	202. 65				
			228. 50		25. 85		202. 65				
	計	L	868. 58	L	493. 28	L	375. 30				
		C	682. 72	C	369. 97	C	312. 75				
			723. 82		411. 07		312. 75				
総掘削土量変化率		L	1. 1999945								
		C	0. 9432179								
飛散後土量	CA5		495. 32		385. 22		110. 10				
	CA1		228. 50		25. 85		202. 65				
	計		723. 82		411. 07		312. 75				
掘削土質率	CA5		1. 0000000		0. 7777195		0. 2222805				
	CA1		1. 0000000		0. 1131291		0. 8868709				
	計		1. 0000000		0. 5679174		0. 4320826				
逸散量	CA5		24. 77		19. 26		5. 51				
	CA1		11. 43		1. 29		10. 14				
	計		36. 20		20. 55		15. 65				
流用可能土量	CA5		470. 55		365. 96		104. 59				
	CA1		217. 07		24. 56		192. 51				
	計		687. 62		390. 52		297. 10				
盛土	BS1	L	197. 60								
		C	155. 32								
			164. 67								
	BS3	L	8. 21								
		C	6. 45								
			6. 84								
	BT	L	529. 58								
		C	416. 26								
			441. 32								
	BT1	L	49. 24								
		C	38. 70								
			41. 03								
	BU	L	26. 96								
		C	21. 19								
			22. 47								
	BU3	L	5. 78								
		C	4. 55								

L：ほぐした土量， C：締固め後の土量

切盛計画集計表											
路線名： 押谷線 2 工区											
N0. 9～N0. 11+2. 70 L =42. 70m											
作業項目		合計		礫質土		軟岩 I A					
										m 4	平均距離
	計		4. 82								
		L	817. 37								
		C	642. 47								
			681. 15								
同測点内流用盛土	CA5	L	564. 66	L	439. 15	L	125. 51				
			470. 55		365. 96		104. 59				
	CA1	L	11. 69	L	1. 32	L	10. 37				
			9. 74		1. 10		8. 64				
	計	L	576. 35	L	440. 47	L	135. 88				
			480. 29		367. 06		113. 23				
工区内運搬盛土	CA1 (ダンプ)	L	241. 03	L	27. 26	L	213. 77				
			200. 86		22. 72		178. 14			2044	10. 18
残土場1	運搬を伴う										
	CA1 (ダンプ)	L	7. 77	L	0. 88	L	6. 89				
			6. 47		0. 73		5. 74			64700	10000. 00
捨土量合計	運搬を伴う										
	CA1 (ダンプ)	L	7. 77	L	0. 88	L	6. 89				
			6. 47		0. 73		5. 74				
	捨土量合計										
	CA1	L	7. 77	L	0. 88	L	6. 89				
			6. 47		0. 73		5. 74				
搔均量	残土場1 有	L	7. 77								
			6. 47								
		無									
		L									
	計	L	7. 77								
			6. 47								
	合計 有	L	7. 77								
			6. 47								
		無									
		L									
	計	L	7. 77								
			6. 47								

L：ほぐした土量， C：締固め後の土量

切取数量計算表

工種：CA5

路線名：押谷線 2 工区

測点名 〈流用区間距離〉	(修正距離) 単距離	土砂断面積 岩断面積	土砂平均断面積 岩平均断面積	土加減 岩加減	土砂立積 岩立積	飛散量 飛散後立積	逸散量 逸散後立積	現場捨土	〈小計〉 流用可能立積	礫質土	軟岩ⅠA	軟岩ⅠB				
NO. 9		1. 90 3. 40														
NO. 9+13. 00	13. 00	2. 30 8. 80	2. 10 6. 10		27. 30 79. 30	106. 60	5. 33 101. 27		101. 27	27. 30	79. 30					
NO. 10 〈20. 00〉	7. 00	13. 50 0. 00	7. 90 4. 40		55. 30 30. 80	86. 10	4. 31 81. 79		〈183. 06〉 81. 79	55. 30	30. 80					
NO. 10+10. 00	10. 00	15. 50 0. 00	14. 50		145. 00	145. 00	7. 25 137. 75		137. 75	145. 00						
NO. 11 〈20. 00〉	10. 00	10. 30 0. 00	12. 90		129. 00	129. 00	6. 45 122. 55		〈260. 30〉 122. 55	129. 00						
NO. 11+2. 70 〈2. 70〉	2. 70	10. 90 0. 00	10. 60		28. 62	28. 62	1. 43 27. 19		〈27. 19〉 27. 19	28. 62						
合計	42. 70				385. 22 110. 10	495. 32	24. 77 470. 55		470. 55	385. 22	110. 10					

切取数量計算表

工種：CA1

路線名：押谷線 2 工区

切取 4 / 9

測点名 〈流用区間距離〉	(修正距離) 単距離	土砂断面積 岩断面積	土砂平均断面積 岩平均断面積	土加減 岩加減	土砂立積 岩立積	飛散量 飛散後立積	逸散量 逸散後立積	現場捨土	〈小計〉 流用可能立積	礫質土	軟岩 I A	軟岩 I B				
NO. 9		2. 90 30. 10														
NO. 9+13. 00	13. 00	0. 70 0. 70	1. 80 15. 40		23. 40 200. 20	223. 60	11. 18 212. 42		212. 42	23. 40	200. 20					
NO. 10 〈20. 00〉	7. 00	0. 00 0. 00	0. 35 0. 35		2. 45 2. 45	4. 90	0. 25 4. 65		〈217. 07〉 4. 65	2. 45	2. 45					
NO. 10+10. 00	10. 00	0. 00 0. 00														
NO. 11 〈20. 00〉	10. 00	0. 00 0. 00							〈0. 00〉							
NO. 11+2. 70 〈2. 70〉	2. 70	0. 00 0. 00							〈0. 00〉							
合計	42. 70				25. 85 202. 65	228. 50	11. 43 217. 07		217. 07	25. 85	202. 65					

盛土数量計算表

路線名 : 押谷線 2 工区

盛土 5 / 9

[illegible]

盛土数量計算表																
路線名 ： 押谷線 2 工区													盛土 6 / 9			
測点名 ＜流用区間距離＞	単距離	BT					BT1					BT2				
		修正距離	断面積	平均	加減	立積	修正距離	断面積	平均	加減	立積	修正距離	断面積	平均	加減	立積
NO. 9			0. 00					0. 00					0. 00			
NO. 9+13. 00	13. 00		6. 90	3. 45		44. 85		0. 10	0. 05		0. 65		0. 00			
NO. 10 ＜20. 00＞	7. 00		13. 20	10. 05		＜115. 20＞ 70. 35		1. 10	0. 60		＜4. 85＞ 4. 20		0. 00			＜0. 00＞
NO. 10+10. 00	10. 00		13. 60	13. 40		134. 00		2. 20	1. 65		16. 50		0. 00			
NO. 11 ＜20. 00＞	10. 00		15. 60	14. 60		＜280. 00＞ 146. 00		1. 00	1. 60		＜32. 50＞ 16. 00		0. 00			＜0. 00＞
NO. 11+2. 70 ＜2. 70＞	2. 70		0. 00	7. 80		＜21. 06＞ 21. 06		0. 00	0. 50		＜1. 35＞ 1. 35		0. 00			＜0. 00＞
合計	42. 70					416. 26					38. 70					

盛土数量計算表																
路線名 ： 押谷線 2 工区													盛土 7 / 9			
測点名 ＜流用区間距離＞	単距離	BT3					BU					BU1				
		修正距離	断面積	平均	加減	立積	修正距離	断面積	平均	加減	立積	修正距離	断面積	平均	加減	立積
NO. 9			0. 00					0. 70					0. 00			
NO. 9+13. 00	13. 00		0. 00					0. 30	0. 50		6. 50		0. 00			
NO. 10 ＜20. 00＞	7. 00		0. 00			＜0. 00＞		0. 60	0. 45		＜9. 65＞ 3. 15		0. 00			＜0. 00＞
NO. 10+10. 00	10. 00		0. 00					0. 60	0. 60		6. 00		0. 00			
NO. 11 ＜20. 00＞	10. 00		0. 00			＜0. 00＞		0. 40	0. 50		＜11. 00＞ 5. 00		0. 00			＜0. 00＞
NO. 11+2. 70 ＜2. 70＞	2. 70		0. 00			＜0. 00＞		0. 00	0. 20		＜0. 54＞ 0. 54		0. 00			＜0. 00＞
合計	42. 70										21. 19					

盛土数量計算表																
路線名 ： 押谷線 2 工区													盛土 8 / 9			
測点名 ＜流用区間距離＞	単距離	BU2					BU3									
		修正距離	断面積	平均	加減	立積	修正距離	断面積	平均	加減	立積					
N0. 9			0. 00					0. 70								
N0. 9+13. 00	13. 00		0. 00					0. 00	0. 35		4. 55					
N0. 10 ＜20. 00＞	7. 00		0. 00			＜0. 00＞		0. 00			＜4. 55＞					
N0. 10+10. 00	10. 00		0. 00					0. 00								
N0. 11 ＜20. 00＞	10. 00		0. 00			＜0. 00＞		0. 00			＜0. 00＞					
N0. 11+2. 70 ＜2. 70＞	2. 70		0. 00			＜0. 00＞		0. 00			＜0. 00＞					
合計	42. 70										4. 55					

盛土流用計画表

路線名 : 押谷線 2 工区

流用 9 / 9

[illegible]

~~C: 締固め後の土量~~